



Republic of the Philippines
 CIVIL WORKS BID-OUT
 PROVINCE OF ISABELA
 4th Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
1	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 1 - DBP Loan	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
2	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 2 - DBP Loan	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
3	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 3 - DBP Loan	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
4	Construction of Look Out Tower, Ilagan-Divilacan Refo. Area 4 - DBP Loan	249,999.99	Ilagan-Divilacan, Isabela	First Failed Bidding (No bid submitted)	N/A	N/A	10/25/2021	14 Calendar Days
5	Construction of 10 Units Shelter for Displaced Families - LGSF - DRRAP	10,600,000.00	Sitio Cama, Simanu Norte, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	10,594,345.32	11/9/2021	390 Calendar Days
6	Construction of Damaged Slope Protection along Carappigan Creek - Re-Programming 2021	4,999,999.95	Gamu, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,330.75	12/6/2021	68 Calendar Days
7	Construction of Damaged Slope Protection along Ueg Creek - Re-Programming 2021	4,999,999.95	San Mariano, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,588.45	12/6/2021	90 Calendar Days
8	Construction of Damaged Slope Protection along Paddad Creek - Re-Programming 2021	4,999,999.58	Alicia, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,520.47	12/6/2021	81 Calendar Days
9	Construction of Damaged Slope Protection along Ubbog Creek - Re-Programming 2021	4,999,999.63	Cabatuan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,257.70	12/6/2021	92 Calendar Days
10	Construction of Damaged Slope Protection along Sinalugan Creek - Re-Programming 2021	4,999,999.98	Angadanan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,405.84	12/6/2021	82 Calendar Days
11	Construction of Damaged Slope Protection along Gaddanan Creek - Re-Programming 2021	4,999,999.57	San Mateo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,427.30	12/6/2021	93 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
12	Construction of Damaged Slope Protection along Cabuan-Dalayap-Masigun Creek - Re-Programming 2021	4,999,999.28	Burgos, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,099.51	12/6/2021	68 Calendar Days
13	Construction of Damaged Slope Protection along Patawig Creek - Re-Programming 2021	5,000,000.00	Roxas, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,303.12	12/6/2021	93 Calendar Days
14	Construction of Damaged Slope Protection along Casili Creek - Re-Programming 2021	4,999,999.92	Mallig, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,475.32	12/6/2021	66 Calendar Days
15	Construction of Damaged Slope Protection along Mallacopa Creek - Re-Programming 2021	4,999,999.21	Aurora, Isabela	R.S.K.M. Construction Services	Mr. Richard Stephensun L. Almiron Purok 1, Brgy. Camaal, Quirino, Isabela	4,949,305.82	12/6/2021	80 Clendar Days
16	Construction of Damaged Slope Protection along Marabulig Creek - Re-Programming 2021	4,999,999.49	Cauayan City, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,914.50	12/6/2021	85 Calendar Days
17	Construction of Damaged Slope Protection along Colorado Creek - Re-Programming 2021	4,999,999.55	San Guillermo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,933.87	12/6/2021	89 Calendar Days
18	Replacement of Broken Tiles at the Hallway and Lobby of manuel A. Roxas District Hospital - Re-Programming 2021	2,600,000.00	Roxas, Isabela	Nikel Construction & Trading	Mr. Narciso A. Eder, Jr. San Fermin, Cauayan City, Isabela	2,588,209.03	12/6/2021	50 Calendar Days
19	Construction of Multi-Purpose Building - Re-Programming 2021	2,263,263.19	Sitio Cama, Simanu Norte, San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	2,259,664.33	12/6/2021	120 Calendar Days
20	Construction of 1 - Barrel 2.50m x 2.75m Reinforced Concrete Box Culvert - Re-Programming 2021	2,425,886.28	Namnama, Jones, Isabela	A. F. Manuel Construction Inc.	Ms. Aurea F. Manuel #58 Quezon St., Brgy. 02 San Mateo, Isabela	2,423,743.70	12/6/2021	42 Calendar Days
21	Construction of halfway House Conference Hall with Office - Re-Programming 2021	2,500,000.00	Capitol Compound, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	2,492,173.10	12/6/2021	108 Calendar Days
22	Construction of halfway House Kitchen- Re-Programming 2021	249,999.66	Capitol Compound, City of Ilagan, Isabela	SMT Construction	Mr. Samuel M. Toribio Apitong St., Purok No. 1 Ilagan City, Isabela	248,998.38	12/6/2021	20 Calendar Days
23	Reblocking of Ballacayu Farm to Market Road - Re-Programming 2021	3,999,999.99	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	3,993,743.11	12/6/2021	66 Calendar Days
24	Rehabilitation of Provincial Veterinary Office - Capital Outlay	1,500,000.00	Capitol Compound, Alibagu, City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	1,496,526.21	12/6/2021	123 Calendar Days

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder/ Lowest Calculated Bidder	Name and Address	Contract Amount	Bidding Date	Contract Duration
25	Reconstruction of Damaged Concrete Shoulder and Slope Protection Along Ilagan-Divilacan Road (Km 8+945 - 8+985 and km 10+860 - km 10+900) - LGSF-DRRAP	9,999,983.02	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,993,868.07	12/6/2021	157 Calendar Days
26	Reconstruction of Damaged RCBC and Rubble Masonry along Ilagan-Divilacan Road (Km 47+734, km 48+736 and Km 49+369) - LGSF-DRRAP	4,999,864.41	City of Ilagan, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	4,994,667.94	12/6/2021	53 Calendar Days
27	Reconstruction of Damaged Riverbank Protection of Simanu Sur Farm to Market Road - LGSF-DRRAP	10,000,000.00	San Pablo, Isabela	Dragon Twelve Builders and Construction Supply	Mr. Jonathan L. Diaz Arranz St., Calamagui 2nd City of Ilagan, Isabela	9,993,778.39	12/6/2021	185 Calendar Days

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MS. ELSA M. PASTRANA
BAC Member

(SGD.) ENGR. VIRGILIO S. LORENZO
BAC Member

(SGD.) MS. LUCILA M. AMBATALI
BAC Member

(SGD.) MR. RODRIGO T. SAWIT
BAC Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice Chairman

FDP Form - 10b - Bid Results of Goods and Services



Republic of the Philippines
PROVINCE OF ISABELA
 City of Ilagan
GOODS AND SERVICES
 4th Quarter, CY 2021

No.	Item Description	Approved Budget for the Contract	Location	Winning Bidder/s	Name and Address of the Bidder	Contract Amount	Date of Bidding
1	Supply and Delivery of Drugs and Medicines	₱24,999,855.47	PGSO Bldg., Alibagu, City of Ilagan, Isabela	GCMED Pharmaceutical Distributors	Mr. Nobellej R. Guab L2 Blk 19, Villa Christine Royale, San Miguel, Pasig City	₱23,686,075.96	November 9, 2021
				Multi-Gas Corporation	Mr. Honorio C. Ty National Highway, Alicia, Isabela	₱1,305,000.00	
2	Supply and Delivery of Medical Supplies	₱17,999,861.99	PGSO Bldg., Alibagu, City of Ilagan, Isabela	GCMED Pharmaceutical Distributors	Mr. Nobellej R. Guab L2 Blk 19, Villa Christine Royale, San Miguel, Pasig City	₱15,727,664.93	November 9, 2021
				Isaiah 8:15 Enterprises	Ms. Irish Jane T. Cristobal 60 Rizal Avenue, District II, Cauayan City, Isabela	₱2,268,650.10	
3	Supply and Delivery of Office Supplies - 4 th Quarter	₱2,373,146.20	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Isaiah 8:15 Enterprises	Ms. Irish Jane T. Cristobal 60 Rizal Avenue, District II, Cauayan City, Isabela	₱2,370,255.00	December 6, 2021
4	Supply and Delivery of Janitorial Supplies - 4 th Quarter	₱2,083,850.00	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Isaiah 8:15 Enterprises	Ms. Irish Jane T. Cristobal 60 Rizal Avenue, District II, Cauayan City, Isabela	₱2,077,550.00	December 6, 2021
5	Supply and Delivery and Installation of Communication Network to Different Municipalities and Cities in the Province of Isabela	₱14,277,830.40	PGSO Bldg., Alibagu, City of Ilagan, Isabela	4MS Communication Tech Enterprise	Mr. Mario P. Sison, III 3rd Avenue, Beverly Hills Subdivision, Antipolo City, Rizal	₱14,272,830.40	December 10, 2021
6	Supply and Delivery of 40 Units MULTICAB (Ambulance) Engine Displacement: more or less 660cc, Gas, 4 Stroke, 3 Cylinder, Ambulance Accessories and Equipment, with 3 Years LTO Registration	₱20,000,000.00	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Stonebrothers Incorporated	Mr. Richardson U. Chua 310 Midtown Executive Homes, U.N Avenue, Paco, Manila.	₱19,980,000.00	December 6, 2021

7	Supply and Delivery of Various Laboratory Reagents	₱19,999,989.31	PGSO Bldg., Alibagu, City of Ilagan, Isabela	GCMED Pharmaceutical Distributors	Mr. Nobellej R. Guab L2 Blk 19, Villa Christine Royale, San Miguel, Pasig City	₱19,994,989.31	December 7, 2021
8	Supply and Delivery of Two (2) Units Brand New SUV, 2800cc, Diesel, 4x2, 4 Cylinder, A/T with 3 Years LTO Registration	₱3,703,400.00	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Failed Bidding (First)	N/A	N/A	December 7, 2021
9	Supply and Delivery of One (1) Unit Brand New Pick-up, 2800cc, Diesel, 4x4, 4 Cylinder, A/T with 3 Years LTO Registration	₱1,903,200.00	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Toyota Isabela, Inc.	Mr. King Richard E. Masa Km 321, Maharlika Highway, Malapat, Cordon, Isabela	₱1,903,100.00	December 7, 2021
10	Supply and Delivery of One (1) Unit Brand New AUV, Cargo Body, 2400cc, Diesel, 4x2, 4 Cylinder, M/T with 3 Years LTO Registration	₱954,200.00	PGSO Bldg., Alibagu, City of Ilagan, Isabela	Toyota Isabela, Inc.	Mr. King Richard E. Masa Km 321, Maharlika Highway, Malapat, Cordon, Isabela	₱954,100.00	December 7, 2021

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MS. ELSA M. PASTRANA

BAC Member

(SGD.) ENGR. VIRGILIO S. LORENZO

BAC Member

(SGD.) MS. LUCILA M. AMBATALI

BAC Member

(SGD.) MR. RODRIGO T. SAWIT

BAC - Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO

BAC - Vice Chairman



Republic of the Philippines
CONSULTING SERVICES
PROVINCE OF ISABELA
4th Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1								
2								
3				NONE TO REPORT				
4								
5								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT
BAC - Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice-Chairman

(SGD.) ENGR. VIRGILIO S. LORENZO
Member

(SGD.) MS. ELSA M. PASTRANA
Member

(SGD.) MS. LUCILA M. AMBATALI
Member



Republic of the Philippines
PUBLIC AUCTION BID-OUT
PROVINCE OF ISABELA
4th Quarter, CY 2021

No.	Name of Project	Approved Budget for Contract	Location	Winning Bidder	Name and Address	Bid Amount	Bidding Date	Contract Duration
1								
2								
3				NONE TO REPORT				
4								
5								

We hereby certify that we have reviewed the contents and hereby attest to the veracity and correctness of the data or information contained in this document.

(SGD.) MR. RODRIGO T. SAWIT
BAC - Chairman

(SGD.) ATTY. JOHN RYAN P. TORIO
BAC Vice-Chairman

(SGD.) ENGR. VIRGILIO S. LORENZO
Member

(SGD.) MS. ELSA M. PASTRANA
Member

(SGD.) MS. LUCILA M. AMBATALI
Member